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SECTION B 
 

 SUPPLIES OR SERVICES AND PRICES/COSTS 
 
 

B.1 TYPE OF CONTRACT – ITEMS BEING ACQUIRED 
 

This is a cost-plus-award-fee type contract for analytical services and testing at the 
222-S Laboratory on the Hanford Site.  The contractor shall furnish all personnel, 
facilities, equipment, material, supplies, and services (except as may be expressly set 
forth in this contract as furnished by the government) and otherwise do all things 
necessary for, or incident to, the performance of work as described in Section C, 
Performance Work Statement. The total performance period includes a ninety (90) 
day transition period, two-year base period, and three (3) 1-year option periods as 
shown below in the following individual Contract Line Items (CLINs): 

TOTAL ESTIMATED CONTRACT COST 

CLIN Number Description Estimated Cost Estimated Fee 

1 Contract Transition $99,214.53 
N/A 

2 Analytical Services & Testing $23,862,646.20 
$1,730,762.28 

3 Analytical Services & Testing $12,846,805.51 
$929,161.06 

4 Analytical Services & Testing $13,324,325.55 
$961,635.30 

5 Analytical Services & Testing $12,351,009.12 
$895,449.78 

6 PRC ARRA Analytical Services & Testing $5,151,769.65 $334,374.00 

TOTAL   $67,635,770.56 $4,851,382.42 

TECC (ESTIMATED COST & ESTIMATED FEE) $72,487,152.98  

 

TOTAL FUNDS OBLIGATED  

CLIN Number Description Estimated Cost Funds Obligated 

1 Contract Transition $99,214.53  $99,214.53  

2 Analytical Services & Testing $23,862,646.20 
$22,304,375.86 

3 Analytical Services & Testing $12,846,805.51 $4,100,000.00 

4 Analytical Services & Testing $13,324,325.55 $0.00  

5 Analytical Services & Testing $12,351,009.12 $0.00  

6 PRC ARRA Analytical Services & Testing $5,151,769.65 $5,486,143.65 

TOTAL   $67,635,770.56 $31,989,734.04 
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CONTRACT TRANSITION: 

 

CLIN Number Description Estimated Cost 

1 Contract Transition $99,214.53  

  
CLIN 01 Description: 
The performance of CLIN 01 includes the total estimated costs for the contract 
transition period stated in Section F.1.  There is no base or award fee available for this 
CLIN. 
 
Funds Obligated to CLIN 01: 
 

Modification 
No Accounting and Appropriation Data 

Obligated 
Amount* 

N/A 01250 2010 34 421301 25200 1110909 0001481 0000000 0000000 000000 $99,214.53  

 
* Subject to Section I Clause FAR 52.232-22 entitled, Limitation of Funds (APR 1984), 
the CLIN 01 value is estimated to be no more than $99,214.53.  The cumulative 
amount identified in this column is the total amount presently available for payment 
under this CLIN.        

 
(b)     BASE PERIOD:   

 

CLIN Number Description Estimated Cost 

2 Analytical Services & Testing $23,862,646.20 

 
CLIN 02 Description: 
The performance of CLIN 02 includes the total estimated costs for the performance 
period stated in Section F.1 and the total award fee that can be earned (less any 
adjustment made in accordance with Section B Clause DEAR 952.223-77 Conditional 
Payment of Fee and Section H Clause Key Personnel).   
 
The total available award fee for this CLIN is $1,730,762.28.  There is no base fee for 
this CLIN. The award fee for this CLIN shall be awarded upon the unilateral 
determination of DOE's fee determination official (FDO) that an award fee has been 
earned. The unilateral decision is made solely at the discretion of the government. 
This determination shall be based upon the FDO's evaluation of the Contractor's 
performance, as measured against the evaluation criteria set forth in the award fee 
plan. Provisional payment of a proportional monthly amount equivalent of an amount 
up to 50% of the available award fee for this CLIN may be permitted. 
 
Immediately upon the FDO’s final determination of the award fee for the evaluation 
period, the Contractor may invoice any fee amount not previously paid or must repay 
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any excess amount paid.  Any unearned award fee from this CLIN shall not be eligible 
to be earned in any other CLINs. 
 
Funds Obligated to CLIN 02:  
 

Modification 
No. 

Accounting and Appropriation Data     Obligation Amount* 

A000 01250 2010 34 421301 25200 1110909 0001481 
0000000 0000000 000000 

$900,775.91  

A002 01250 2010 34 421601 25200 1110849 0001525 
0421398  

$24,000.00    

A003 1250 2010 34 421601 25200 1110849 0001525 
041398  

  $76,000.00 

A003 890251 2010 34 421301 61000000 25200 1110909 
0001481  

$4,000,000.00 

A003 01250 2034 421601 25200 1110849 0001525 
041398  

$100,000.00 

A004 01250 2010 34 422100 61000000 25200 1110843 
0001524   

$309,604.00   

A005 01250 2010 34 421301 25200 1110909 0001481 
0000000 0000000 000000 

$1,000,000.00 

A006 01250 2010 34 421301 25200 1110909 0001481 
0000000 0000000 000000 

$960,000.00 

A010 01250 2010 34 421301 61000000 25200 1111412 
0004263 

$243,558.69 

A011 01250 2010 34 421301 61000000 25200 1110909 
0001481 

$1,125,886.00 

A016 01250 2010 34 421301 25200 1110909 0001481 
0000000 0000000 000000 

$370,523.83 

A016 01250 2010 34 421301 25200 1110676 0004022 
0000000 0000000 000000 

$3,155.93 

A017 01250 2010 34 421301 25200 1110909 0001481 
0000000 0000000 000000 

$850,000.00 

A019 01250 2011 34 421301 25200 1110909 0001481 
0000000 0000000 000000 

$500,000.00 

A019 01250 2010 34 421301 25200 1110909 0001481 
0000000 0000000 000000 

$9.56 

  A021 01250 2011 34 421301 25200 1110909 0001481 
0000000 0000000 000000 

$866,000.00 

022 01250 2011 34 421601 25200 1110849 0001525  $65,985.00 

022 01250 2011 34 421601 25200 1110842 0001522  $132,488.00 

022 01250 2011 34 421601 25200 1110820 0001520  $3,810.00 

023 01250 2011 34 421301 25200 1110909 0001481 
0000000 0000000 000000 

$500,000.00 

024 01250 2011 34 421301 25200 1110909 0001481 
0000000 0000000 000000 

$1,500,000.00 

029 01250 2009 34 421301 25200 1110676 0004022 
0000000 0000000 

$130,000.00 

029 01250 2010 34 421301 25200 1111412 0004263 
0000000 0000000 

$181,120.29 

029 01250 2011 34 421301 25200 1110909 0001481 
0000000 0000000 

$400,000.00 

030 01250 2011 34 421301 25200 1110909 0001481 
0000000 0000000 

$500,000.00 

031 01250 2011 034 421301 25200 1110909 0001481 $400,000.00 



222-S LAS&T                          Contract DE-AC27-10RV15051 
  Conformed thru Contract Modification No. 064 

   

B-4 
 

  

0000000 0000000 

34 01250 2011 034 421301 25200 1110909 0001481 
0000000 0000000 

$900,000.00 

036 01250 2011 34 421301 25200 1110909 0001481 
0000000 0000000 

$500,000.00 

038 01250 2011 34 421301 25200 1110909 0001481 
0000000 0000000 

$850,000.00 

040 01250 2011 34 421301 25200 1110909 0001481 
0000000 0000000 

$1,000,000.00 

042 01250 2011 34 421301 25200 1110909 0001481 
0000000 0000000 

$2,084,000.00 

043 01250 2011 34 421601 25200 1110826 0001521 
0000000 0000000 

$11,000.00 

044 01250 2009 34 421301 25200 1110676 0004022 
0000000 0000000 

($120,362.43) 

044 01250 2010 34 421301 25200 1111412 0004263 
0000000 0000000 

($82,591.81) 

044 01250 2011 34 421301 25200 1110909 0001481 
0000000 0000000 

$450,000.00 

044 01250 2008 34 421301 25200 1110676 0003918 
0000000 0000000 

$11,412.89 

045 01250 2012 34 421601 25400 1110820 0001520 
0000000 0000000 000000 

$300,000.00 

045 01250 2012 34 421601 25400 1110826 0001521 
0000000 0000000 000000 

$13,000.00 

045 01250 2012 34 421601 25400 1110849 0001525 
0000000  0421398 000000 

$10,000.00 

047 01250 2012 34 421301 25200 1110909 0001481 
0000000  0421398 000000 

$130,000.00 

49 01250 2012 34 421301 25200 1110909 0001481 
0000000  0000000 000000 

$700,000.00 

51 01250 2012 34 421301 25200 1110909 0001481 
0000000  0000000 000000 

$205,000.00 

52 01250 2012 34 421301 25200 1110909 0001481 
0000000  0000000 000000 

$200,000.00 

TOTAL  $22,304,375.86 
 

* Subject to Section I Clause FAR 52.232-22 entitled, Limitation of Funds (APR 1984), 
the CLIN 02 value is estimated to be no more than $25,593,408.48 (including Award 
Fee).  The cumulative amount identified in this column is the total amount presently 
available for payment under this CLIN.  
   

 
(c) OPTION PERIOD I: 
 

CLIN Number Description Estimated Cost 

3 Analytical Services & Testing $12,846,805.51 

 
CLIN 03 Description: 
 
The performance of CLIN 03 includes the total estimated costs for the performance 
period stated in Section F.1 and the total award fee that can be earned (less any 
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adjustment made in accordance with Section B Clause DEAR 952.223-77 Conditional 
Payment of Fee and Section H Clause Key Personnel).   
 
The total available award fee for this CLIN is $929,161.06.  There is no base fee for 
this CLIN. The award fee for this CLIN shall be awarded upon the unilateral 
determination of DOE's fee determination official (FDO) that an award fee has been 
earned. The unilateral decision is made solely at the discretion of the government. 
This determination shall be based upon the FDO's evaluation of the Contractor's 
performance, as measured against the evaluation criteria set forth in the award fee 
plan. Provisional payment of a proportional monthly amount equivalent of an amount 
up to 50% of the available award fee for this CLIN may be permitted. 
 
Immediately upon the FDO’s final determination of the award fee for the evaluation 
period, the Contractor may invoice any fee amount not previously paid or must repay 
any excess amount paid.  Any unearned award fee from this CLIN shall not be eligible 
to be earned in any other CLINs. 
 
Funds Obligated to CLIN 03: 
 

Modification 
No. 

Accounting and Appropriation Data Obligation 
Amount* 

54 01250 2012 34 421301 25200 1110909 0001481 0000000 
0000000 

$600,000.00 

56 01250 2012 34 421601 25400 1110820 0001520 0000000 
0000000 

($300,000.00) 

56 01250 2012 34 421601 25400 1110826 0001521 0000000 
0000000 

($13,000.00) 

56 01250 2012 34 421601 25400 1110849 0001525 0000000 
0421398 

($10,000.00) 

57 01250 2012 34 421601 25200 1110820 0001520 0000000 
0000000 

$300,000.00 

57 01250 2012 34 421601 25200 1110826 0001521 0000000 
0000000 

$13,000.00 

57 01250 2012 34 421601 25200 1110849 0001525 0000000 
0421398 

$10,000.00 

59 01250 2012 34 421301 25200 1110909 0001481 0000000 
0000000 

$800,000.00 

59 01250 2012 34 421601 25200 1111549 0001520 0000000 
0000000 

$300,000.00 

61 01250 2012 34 421301 25200 1110909 0001481 0000000 
0000000 

$900,000.00 

63 01250 2012 34 421601 25200 1110820 0001520 0000000 

0000000 

($300,000.00) 

63 01250 2012 34 421601 25200 1111549 0001520 0000000 

0000000 

$300,000.00 

63 01250 2012 34 421601 25200 1110826 0001520 0000000 

0000000 

($13,000.00) 

63 01250 2012 34 421601 25200 1111551 0001520 0000000 

0000000 

$13,000.00 

63 01250 2012 34 421601 25200 1110849 0001520 0000000 ($10,000.00) 
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0000000 

63 01250 2012 34 421601 25200 1111556 0001520 0000000 

0000000 

$10,000.00 

64 01250 2012 34 421301 25200 1110909 0001481 0000000 

0000000 

$1,500,000.00 

TOTAL  $4,100,000.00 

 
* Subject to Section I Clause FAR 52.232-22 entitled, Limitation of Funds (APR 1984), 
the CLIN 03 value is estimated to be no more than $ 13,775,966.57 (including Award 
Fee).  The cumulative amount identified in this column is the total amount presently 
available for payment under this CLIN. It is estimated this amount will cover 
performance through January 2, 2013 as stated in Section F.1. 
 
(d)      OPTION PERIOD II: 

 

CLIN Number Description Estimated Cost 

4 Analytical Services & Testing $13,324,325.55 

 
CLIN 04 Description: 
 
The performance of CLIN 04 includes the total estimated costs for the performance 
period stated in Section F.1 and the total award fee that can be earned (less any 
adjustment made in accordance with Section B Clause DEAR 952.223-77 Conditional 
Payment of Fee and Section H Clause Key Personnel).   
 
The total available award fee for this CLIN is $961,635.30.  There is no base fee for 
this CLIN. The award fee for this CLIN shall be awarded upon the unilateral 
determination of DOE's fee determination official (FDO) that an award fee has been 
earned. The unilateral decision is made solely at the discretion of the government. 
This determination shall be based upon the FDO's evaluation of the Contractor's 
performance, as measured against the evaluation criteria set forth in the award fee 
plan. Provisional payment of a proportional monthly amount equivalent of an amount 
up to 50% of the available award fee for this CLIN may be permitted. 
 
Immediately upon the FDO’s final determination of the award fee for the evaluation 
period, the Contractor may invoice any fee amount not previously paid or must repay 
any excess amount paid.  Any unearned award fee from this CLIN shall not be eligible 
to be earned in any other CLINs. 
 
Funds Obligated to CLIN 04: 
 
Modification No.  Accounting and Appropriation Data    Obligation Amount* 
 

To be inserted at the time of option exercise 
 
* Subject to Section I Clause FAR 52.232-22 entitled, Limitation of Funds (APR 1984), 
the CLIN 04 value is estimated to be no more than $ To be inserted at the time of 
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option exercise (including Award Fee).  The cumulative amount identified in this 
column is the total amount presently available for payment under this CLIN. It is 
estimated this amount will cover performance through To be inserted at the time of 
option exercise. 
 
(e)   OPTION PERIOD III: 

 

CLIN Number Description Estimated Cost 

5 Analytical Services & Testing $12,351,009.12 

 
CLIN 05 Description: 
 
The performance of CLIN 05 includes the total estimated costs for the performance 
period stated in Section F.1 and the total award fee that can be earned (less any 
adjustment made in accordance with Section B Clause DEAR 952.223-77 Conditional 
Payment of Fee and Section H Clause Key Personnel).   
 
The total available award fee for this CLIN is $895,449.78.  There is no base fee for 
this CLIN. The award fee for this CLIN shall be awarded upon the unilateral 
determination of DOE's fee determination official (FDO) that an award fee has been 
earned. The unilateral decision is made solely at the discretion of the government. 
This determination shall be based upon the FDO's evaluation of the Contractor's 
performance, as measured against the evaluation criteria set forth in the award fee 
plan. Provisional payment of a proportional monthly amount equivalent of an amount 
up to 50% of the available award fee for this CLIN may be permitted. 
 
Immediately upon the FDO’s final determination of the award fee for the evaluation 
period, the Contractor may invoice any fee amount not previously paid or must repay 
any excess amount paid.  Any unearned award fee from this CLIN shall not be eligible 
to be earned in any other CLINs. 
 
Funds Obligated to CLIN 05: 
 
Modification No.  Accounting and Appropriation Data    Obligation Amount* 
 

To be inserted at the time of option exercise 
 
* Subject to Section I Clause FAR 52.232-22 entitled, Limitation of Funds (APR 1984), 
the CLIN 05 value is estimated to be no more than $ To be inserted at the time of 
option exercise (including Award Fee).  The cumulative amount identified in this 
column is the total amount presently available for payment under this CLIN. It is 
estimated this amount will cover performance through To be inserted at the time of 
option exercise. 

 

(f) ARRA ANALYTICAL SERVICES AND TESTING 
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CLIN Number Description Estimated Cost 

6 PRC ARRA Analytical Services & Testing $5,151,769.65 

 
CLIN 06 Description: 
 
The performance of CLIN 06 includes the total estimated costs for the performance period 
from January 3, 2010 through December 30, 2011.  The total fee that can be earned (less 
any adjustment made in accordance with Section B Clause DEAR 952.223-77 Conditional 
Payment of Fee and Section H Clause Key Personnel), for this CLIN, is $334,374.00. 
 

ARRA Project Cost Fee Total 

K East Reactor 
(1111330) 

$173,047.90 $10,031.22 $183,079.12 

Balance of Site 
(1111329)  

1,846,132.55 120,374.64 1,966,507.19 

PFP Demo 
(1111328)  

3,132,589.20 203,968.14 3,336,557.34 

Total $5,151,769.65 $334,374.00 $5,486,143.65 

 
 
Funds Obligated to CLIN 06: 

$5,486,143.65 is obligated to CLIN 06 as follows: 

 

Type of Funding Line of Accounting 
Obligated 
Amount 

ARRA PRC RL-11 06049 2009 34 421601 25200 1111328 2002140 0000000 0000000 000000  $2,901,000.00  

ARRA PRC RL-11 06049 2009 34 421601 25200 1111328 2002140 0000000 0000000 000000  $435,557.34  

ARRA PRC RL-40 06049 2009 34 421601 25200 1111329 2002140 0000000 0000000 000000  $996,000.00  

ARRA PRC RL-40 06049 2009 34 421601 25200 1111329 2002140 0000000 0000000 000000  $970,507.19  

ARRA PRC RL-41 06049 2009 34 421601 25200 1111330 2002140 0000000 0000000 000000  $183,079.12  

  TOTAL $5,486,143.65  

 

The contractor shall not incur any costs in excess of this amount. 
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B.2    DEAR 952.223-77 - CONDITIONAL PAYMENT OF FEE, PROFIT, OR INCENTIVE 
(JAN 2004)  

(a) General. 

 (1) The payment of fee or profit (i.e., award fee, fixed fee, and incentive fee or 
profit) under this contract is dependent upon the contractor’s compliance with the 
terms and conditions of this contract relating to the protection of worker safety and 
health (WS&H), including compliance with applicable law, regulation, and DOE 
directives. The term “contractor” as used in this clause to address failure to comply 
shall mean “contractor or contractor employee.” 

(2) In addition to other remedies available to the Federal Government, if the 
contractor fails to comply with the terms and conditions of this contract relating to 
the protection of worker safety and health, the contracting officer may unilaterally 
reduce the amount of fee or profit that is otherwise payable to the contractor in 
accordance with the terms and conditions of this clause. 

(3) Any reduction in the amount of fee or profit earned by the contractor will be 
determined by the severity of the contractor’s failure to comply with contract terms 
and conditions relating to worker safety and health pursuant to the degrees 
specified in paragraph (c) of this clause.  

(b) Reduction Amount. 

 (1) If in any period (see 48 CFR 952.223-77)(b)(2)) it is found that the contractor has 
failed to comply with contract terms and conditions relating to the protection of worker 
safety and health, the contractor’s fee or profit of the period may be reduced. Such 
reduction shall not be less than 26% nor greater than 100% of the total fee or profit 
earned for a first degree performance failure, not less than 11% nor greater than 25% for 
a second degree performance failure, and up to 10% for a third degree performance 
failure. The contracting officer must consider mitigating factors that may warrant a 
reduction below the specified range (see 48 CFR 923.7001(b)). The mitigating factors 
include, but are not limited to, the following: 

(i) Degree of control the contractor had over the event or incident. 

(ii) Efforts the contractor had made to anticipate and mitigate the possibility of the 
event in advance. 

(iii) Contractor self-identification and response to the event to mitigate impacts and 
recurrence. 

(iv) General status (trend and absolute performance) of protecting WS&H and 
compliance in related areas. 
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(v) Contractor demonstration to the Contracting Officer’s satisfaction that the 
principles of industrial WS&H standards are routinely practiced (e.g., Voluntary 
Protection Program Star Status). 

(vi) Event caused by "Good Samaritan" act by the contractor (e.g., offsite 
emergency response). 

(vii) Contractor demonstration that a performance measurement system is routinely 
used to improve and maintain WS&H performance (including effective resource 
allocation) and to support DOE corporate decision-making (e.g., policy, WS&H 
programs). 

(viii) Contractor demonstration that an Operating Experience and Feedback 
Program is functioning that demonstrably affects continuous improvement in 
WS&H by use of lessons-learned and best practices inter- and intra-DOE sites. 

(2)(i) Except in the case of performance based firm-fixed-price contracts (see 
paragraph (b)(3) below), the contracting officer, for purposes of this clause, will at 
the time of contract award, or as soon as practicable thereafter, allocate the total 
amount of fee or profit that is available under this contract to equal periods of 
[insert 6 or 12] months to run sequentially for the entire term of the contract (i.e., 
from the effective date of the contract to the expiration date of the contract, 
including all options). The amount of fee or profit to be allocated to each period 
shall be equal to the average monthly fee or profit that is available or otherwise 
payable during the entire term of the contract, multiplied by the number of months 
established above for each period.  

(ii) Under this clause, the total amount of fee or profit that is subject to reduction in 
a period in which a performance failure occurs, in combination with any reduction 
made under any other clause in the contract that provides for a reduction to the fee 
or profit, shall not exceed the amount of fee or profit that is earned by the 
contractor in the period established pursuant to paragraph (b)(2)(i) of this clause.  

(3) For performance-based firm-fixed-price contracts, the contracting officer will at the 
time of contract award include negative monetary incentives in the contract for contractor 
violations relating to the protection of worker safety and health. 

(c) Protection of Worker Safety and Health. Performance failures occur if the contractor 
does not comply with the contract’s WS&H terms and conditions, which may be included 
in the DOE approved contractor Integrated Safety Management System (ISMS). The 
degrees of performance failure under which reductions of fee or profit will be determined 
are:  

(1) First Degree: Performance failures that are most adverse to WS&H or could threaten 
the successful completion of a program or project. For contracts including ISMS 
requirements, failure to develop and obtain required DOE approval of WS&H aspects of 
an ISMS is considered first degree. The Government will perform necessary review of the 
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ISMS in a timely manner and will not unreasonably withhold approval of the WS&H 
aspects of the contractor’s ISMS. The following performance failures or performance 
failures of similar import will be deemed first degree:  

(i) Type A accident (defined in DOE Order 225.1A). 

(ii) Two Second Degree performance failures during an evaluation period. 

(2) Second Degree: Performance failures that are significantly adverse to WS&H. They 
include failures to comply with approved WS&H aspects of an ISMS that result in an 
actual injury, exposure, or exceedence that occurred or nearly occurred but had minor 
practical long-term health consequences. The following performance failures or 
performance failures of similar import will be considered second degree:  

(i) Type B accident (defined in DOE Order 225.1A). 

(ii) Non-compliance with approved WS&H aspects of an ISMS that results in a near 
miss of a Type A or B accident. A near miss is a situation in which an inappropriate 
action occurs, or a necessary action is omitted, but does not result in an adverse 
effect.  

(iii) Failure to mitigate or notify DOE of an imminent danger situation after 
discovery, where such notification is a requirement of the contract. 

(3) Third Degree: Performance failures that reflect a lack of focus on improving WS&H. 
They include failures to comply with approved WS&H aspects of an ISMS that result in 
potential breakdown of the contractor’s WS&H system. The following performance failures 
or performance failures of similar import will be considered third degree: 

(i) Failure to implement effective corrective actions to address deficiencies/non-
compliance documented through external (e.g., Federal) oversight and/or reported 
per DOE Order 232.1A requirements, or internal oversight of DOE O 440.1A 
requirements. 

(ii) Multiple similar non-compliances identified by external (e.g., Federal) oversight 
that in aggregate indicate a significant WS&H system breakdown. 

(iii) Non-compliances that either have, or may have, significant negative impacts to 
workers that indicate a significant WS&H system breakdown. 

(iv) Failure to notify DOE upon discovery of events or conditions where notification 
is required by the terms and conditions of the contract. 
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B.3   AWARD FEE ADJUSTMENTS 
 

Should the anticipated scope per fiscal year increase or decrease the estimated cost by 
an estimated 10% or greater from the scope as priced in the contract for that year, the 
Contractor and Government will enter into good faith negotiations to revise the award fee 
pool for that period (and subsequent years as may be appropriate) accordingly. 
 
B.4    FINAL FEE DETERMINATION 
 

(a)  Upon successful completion of work as specified in Section C, the Contracting Officer 
shall determine the total fee earned by the Contractor consistent with the award fee plan, 
and any reductions made under any other clause of the contract.  If the amount of the 
total fee earned is less than the total amount of all fee payments previously made to the 
Contractor, the Contractor shall reimburse DOE the difference.  The difference is subject 
to FAR Clause 52.232-17, Interest (JUN 1996).  If the amount of total fee earned is more 
than the total amount of all prior fee payments previously made to the Contractor, DOE 
shall pay the Contractor the difference. 

(b)  Termination.  If this contract is terminated in its entirety, fee shall be payable to the 
Contractor consistent with paragraph (a) above.  Nothing in this paragraph shall limit or 
restrict the application of FAR Clause 52.249-6, Termination (Cost-Reimbursement). 

 

B.5     OPTIONS 
 

(a) The Government may unilaterally exercise the Option Periods in accordance with 
FAR 52.217-9.The Government reserves the unilateral right to extend the period of 
performance through the exercise of Option Periods I, II and III.  

 
(b)   The Contracting Officer will provide written preliminary notice in accordance with the 
        clause entitled 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT  
        (MAR 2000). 
  
 


